



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE OF AWARD / LETTER OF ACCEPTANCE

March 18, 2021

PATRICK B. NGIS-EBAN

Proprietor
Go Ahead Construction
Poblacion, Sadanga, Mt. Province
Tel. No.:09560665994
Email: patrick1956@yahoo.com

Dear **Mr. Ngis-eban**:

We are happy to inform you that your bid for the Project "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Lappa Diversion Dam II*" under IB No. 2021-30 on February 9, 2021 with an amount of **One Million Two Hundred Eighty-Five Thousand Nine Hundred Four Pesos and Fifty-eight Centavos (1,285,904.58)** in accordance with the Instruction to Bidders are hereby accepted by our Agency.

You are hereby required to provide within **ten (10)** calendar days, from receipt of this notice the performance security in the form and amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security. You are also required to submit construction (i) schedule and S-curve, (ii) manpower schedule,(iii) construction methodology, (iv) equipment utilization schedule, (v) construction safety and health program approved by the DOLE as stated in the Instruction to Bidder before signing the contract agreement.

Truly yours,


CAMERON P. ODSERY
OIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
 Name and Signature of Authorized Representative		09560665994	
Date:	Date: 3/22/21	Date:	Date:

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolks





Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE TO PROCEED

April 20, 2021

PATRICK B. NGIS-EBAN

Proprietor

Go Ahead Construction

Poblacion, Sadanga, Mt. Province

Tel. No.:09560665994

Email: patrick1956@yahoo.com

Dear **Mr. Ngis-eban**:

You are hereby requested to proceed/commence with the project "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Lappa Diversion Dam II at Lappa, Luna, Apayao*" as per approved plans and specifications and implementing rules and regulations of Republic Act No. 9184 and subject to the terms and conditions of the contract.

TERMS AND CONDITIONS:

Duration: 79 calendar days upon receipt of this Notice

Location: Lappa, Luna, Apayao

QTY	UNIT	NAME OF PROJECT	AMOUNT (P)
1	Lot	Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Lappa Diversion Dam II at Lappa, Luna, Apayao	1,285,904.58


In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Truly yours,

CAMERON P. ODSEY

OIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
 CRET A. GUTAPATAN			
Name and Signature of Authorized Representative	Date:	Date:	Date:
	04/21/2021		

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolks





Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office – Cordillera Administrative Region
BPI Compound, Guisad, Baguio City



RESOLUTION DECLARING THE SINGLE CALCULATED RESPONSIVE BID (SCRB) AND RECOMMENDING THE AWARD OF CONTRACT

WHEREAS, it is the task of the Bids and Awards Committee to assist, and to ensure that the Department of Agriculture Regional Field Office Cordillera Administrative Region, abides by the standards set forth by Republic Act No. 9184, otherwise known as “The Government Procurement Reform Act” and its Revised Implementing Rules and Regulations, to all its procurement activities;

WHEREAS, the Department of Agriculture – Regional Field Office – Cordillera Administrative Region advertised the Invitation to Bid for the **“Supply of Labor, Materials and Equipment Rental for the Rehabilitation of Lappa Diversion Dam II”** with an Approved Budget for Contract of (ABC) of **One Million Two Hundred Eighty-Seven Thousand Pesos (1,287,000.00)** in PhilGEPS as shown by the PhilGEPS Bid Notice Abstract with **Reference Number 7457608** and posted the same in the DA RFO CAR website, and in conspicuous place at the premises of the DA RFO CAR for at least seven (7) days, as prescribed by Republic Act 9184 and its 2016 Revised IRR;

WHEREAS, the procurement activities were scheduled as follows:

Procurement Activities	Date and Time	Remarks
Date Published	February 9, 2021 to March 2, 2021	Published in PhilGEPS and DA-CAR Website
Pre-bid conference	February 16, 2021, 9:00 AM	Conducted as scheduled
Opening of bids	March 9, 2021, 9:00 AM	Conducted with seven(7) calendar days extension

WHEREAS, in response to the said Invitation, one (1) bidder, Go Ahead Construction had purchased bidding documents;

WHEREAS, four(4) bidders attended the Pre-Bid Conference on February 16, 2021, 9:00 in the morning at the DA-Conference Hall;

WHEREAS, the deadline for the submission of bids was extended for additional seven(7) calendar days where one (1) bidder submitted its bid proposal before the deadline of submission on March 9, 2021 at 8:30 in the morning;

WHEREAS, during the opening of bids at 9:00 in the morning of the same day, **Go Ahead Construction** passed the preliminary examination of bids per bids read out as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Bid Amount as Read
1	1 lot	Rehabilitation of Lappa Diversion Dam	Go Ahead Construction	1,287,000.00	1,285,904.58

WHEREAS, during the bid evaluation of bids and conduct of arithmetical corrections to determine the completeness of the documents of **Go Ahead Construction**, the bids are as follows:

Item No.	Qty/Unit	Particulars	Bidder	Abstract of Bid as Calculated	Remarks
1	1 lot	Rehabilitation of Lappa Diversion Dam	Go Ahead Construction	1,285,904.58	Rank 1 (Lone bidder)

[Handwritten signature]

WHEREAS, post-qualification was conducted upon **Go Ahead Construction** by the TWG and found that the bidder complied all the minimum requirements, as shown by the Bid Evaluation Report and Post Qualification Evaluation Summary Report.

WHEREAS, upon careful examination, validation and verification of all the eligibility, legal and financial requirements submitted and after due deliberation, this Committee, unanimously concurs with the recommendation of the TWG with the bid of **Go Ahead Construction** as the **Single Calculated Responsive Bid (SCRB)** per attached summary:

Lot no	Qty/ Unit	Description	ABC	Name of Bidder	Bid Amount	Variance
1	1 lot	Rehabilitation of Lappa Diversion Dam	1,287,000.00	Go Ahead Construction	1,285,904.58	1,095.42

NOW, THEREFORE, FOREGOING PREMISES CONSIDERED, WE, THE MEMBERS OF THE BIDS AND AWARDS COMMITTEE, HEREBY RESOLVE, AS IT IS HEREBY RESOLVED, to:

1. Recommend award of the project:

Name of Project	Rehabilitation of Lappa Diversion Dam
To	Go Ahead Construction
In the total amount of (In words and Figures)	One Million Two Hundred Eighty-Five Thousand Nine Hundred Four Pesos and Fifty-eight Centavos (1,285,904.58)

RESOLVED FINALLY, to forward this Resolution to the OIC-Regional Executive Director, Department of Agriculture – Regional Field Office – Cordillera Administrative Region for appropriate action.

ADOPTED this 17th day of March 2021 at the DA-RFO-CAR.

#

ATTY. JENNILYN MADAWAYAN
Chairperson

ARLENE M. SAGAYO
Vice-Chairperson

RUBEN A. DULAGAN
Member

VIRGINIA A. TAPAT
Member

JOAM D. BACBAC
Member

FILEMON A. SALVADOR
Member

APPROVED/DISAPPROVED:

CAMERON P. ODSEK
OIC-Regional Executive Director

CONTRACT AGREEMENT

Project Title: "SUPPLY OF LABOR, MATERIALS AND EQUIPMENT RENTALS FOR THE REHABILITATION OF LAPPA DIVERSION DAM II IN LUNA, APAYAO with an ABC OF P1,287,000.00"

No. 2021-


THIS AGREEMENT is made on _____ between Department of Agriculture-Regional Field Office-Cordillera Administrative Region, with office address located at BPI Compound, Guisad, Baguio City, Philippines, hereinafter called "the Entity" of the one part and, Go Ahead Construction. of Poblacion, Sadanga, Mt. Province, hereinafter called "the Contractor" of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the, "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Lappa Diversion Dam II*", and the entity has accepted the Bid for *One Million Two Hundred Eighty-Five Thousand Nine Hundred Four Pesos and Fifty-eight Centavos (1,285,904.58)*, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - a. Drawing/Plans;
 - b. Specifications;
 - c. Bill of Quantities;
 - d. General and Special Conditions of Contract; and
 - e. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
 - iii. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (eg, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - iii. Performance Security;
 - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
 - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.


MARLYN C. TEJERO
Rice Program Coordinator, DA-CAR


FILEMON A. SALVADOR
Chief, RAED, DA-CAR


CAMERON P. ODSEY
OIC-Regional Executive Director


PATRICK B. NGIS-EBAN
Proprietor



3. In consideration for the sum of *One Million Two Hundred Eighty-Five Thousand Nine Hundred Four Pesos and Fifty-eight Centavos (1,285,904.58)* or such other sums as may be ascertained, Go Ahead Construction agrees to deliver the *"Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Lappa Diversion Dam II"*, in accordance with its Bid.

4. The Department of Agriculture-Regional Office-Cordillera Administrative Region agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines this _____ at Baguio City, Philippines.

FOR:

Department of Agriculture
Regional Field Office - CAR

FOR:

Go Ahead Construction


CAMERON P. ODSEY
OIC-Regional Executive Director



PATRICK B. NGIS-EBAN
Proprietor

Witnesses:


MARLYN C. TEJERO
Rice Program Coordinator


FILEMON A. SALVADOR
Chief, RAED

ALLOTMENT AVAILABLE:



AZON W. MANGAL-IP
Accountant III

Fund	91
PPA	3102A215NN15ND
Obligation No.	011-101101-20021-60-15111057
Amount	1,285,904.58



ACKNOWLEDGMENT

Republic of the Philippines)
) S.S.
 X- BAGUIO CITY)
 X-----X

BEFORE ME, this APR 20 2021 **at** Baguio City, Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
CAMERON P. ODSEY, in his capacity as Regional Executive Director of the Department of Agriculture-RFO-CAR	Tax Identification Number (TIN) 117-814-350	Baguio City
PATRICK B. NGIS-EBAN, in his capacity as Proprietor of Go Ahead Construction	Tax Identification Number (TIN) 142-760-664	Baguio City


FILEMON A. SALVADOR
 Chief, RAED, DA-CAR


MARLYN C. TEJERO
 Rice Program Coordinator, DA-CAR


Both personally known to me or whom I have identified through their competent evidences of identity and who represented to me that that their respective signatures in the foregoing instrument were voluntarily affixed by them for the purposes stated in the instrument and that they acknowledged to me that the same is their free and voluntary act and deed and that of the entities they represent.

This Contract Agreement consists of three (3) pages, including the page on which this acknowledgement portion is written. The Parties and their instrumental witnesses have signed each and every page of this Contract which is sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above-written.


PATRICK B. NGIS-EBAN
 Proprietor

Doc. No. 457;
 Page No. 93;
 Book No. IV;
 Series of 2021.


DARYLL M. OBCHOCY
 Notary Public
 NOTARY PUBLIC

No. 2 Corner Shuring St., corner Aduana Street, Baguio City
 BPP Provisional Registration No. 006879; 01/04/2021; Baguio-Benguet Chapter
 PTR No. 4717292 / 04/04/2021 - Baguio City
 Roll No. 69277 / 05-31-2017; Manila
 MCLE Compliance No. M-0611793; August 14, 2018
 N.A. 102-ANC-20-R
 idobchocoydaryll@gmail.com / 0956-235-2299

Doc. No. _____; Page No. _____; Book No. _____; Series of 2021.


CAMERON P. ODSEY
 RIC-Regional Executive Director