



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE OF AWARD / LETTER OF ACCEPTANCE

April 26, 2021

ROBERTO C. RIVERA

Proprietor

IJIARNS CONSTRUCTION

Sta. Filomena, Abulug, Cagayan

engr.robertorivera@gmail.com/

anamae.cariaga@gmail.com

Dear Mr. Rivera:

We are happy to inform you that your bid for the Project "*Supply of Labor, Materials and Equipment Rentals for the Construction Potting Shed* under IB No. 2021-68 on March 20, 2021 with an amount of *Four Hundred Nine Thousand Six Hundred Eighty-Seven Pesos and Thirteen Centavos (409,687.13)* in accordance with the Instruction to Bidders are hereby accepted by our Agency.


You are hereby required to provide within ten (10) calendar days, from receipt of this notice the performance security in the form and amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security. You are also required to submit construction (i) schedule and S-curve, (ii) manpower schedule, (iii) construction methodology, (iv) equipment utilization schedule, (v) construction safety and health program approved by the DOLE as stated in the Instruction to Bidder before signing the contract agreement.

Truly yours,

CAMERON P. ODSEY

OIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
 Name and Signature of Authorized Representative			
Date: 04/26/2021	Date:	Date:	Date:

*A food-secure and resilient Philippines
with empowered and prosperous farmers and fisherfolks*



CONTRACT AGREEMENT

Project Title: "SUPPLY OF LABOR, MATERIALS AND EQUIPMENT RENTALS FOR THE CONSTRUCTION OF POTTING SHED IN LUNA, APAYAO with an ABC OF P500,000.00"

No. 2021-7b

THIS AGREEMENT is made on MAY 14, 2021, between Department of Agriculture-Regional Field Office-Cordillera Administrative Region, with office address located at BPI Compound, Guisad, Baguio City, Philippines, hereinafter called "the Entity" of the one part and, JIJARNS Construction of Abulug, Cagayan, hereinafter called "the Contractor" of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the, "*Supply of Labor, Materials and Equipment Rentals for the Construction of Potting Shed*", and the entity has accepted the Bid for *Four Hundred Nine Thousand Six Hundred Eighty-Seven Pesos and Thirteen Centavos (409,687.13)*, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - a. Drawing/Plans;
 - b. Specifications;
 - c. Bill of Quantities;
 - d. General and Special Conditions of Contract; and
 - e. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
 - iii. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - iii. Performance Security;
 - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
 - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.


FILEMON A. SALVADOR
Chief, RAED, DA-CAR


LUIS P. LANG-OY
Chief, Research Division, DA-CAR


ROBERTO C. RIVERA
Proprietor


CAMERON P. ODSEY
OIC-Regional Executive Director

3. In consideration for the sum of *Four Hundred Nine Thousand Six Hundred Eighty-Seven Pesos and Thirteen Centavos (409,687.13)* or such other sums as may be ascertained, **IIIARNS Construction** agrees to deliver the "*Supply of Labor, Materials and Equipment Rentals for the Construction of Potting Shed*" in *ROS-Luna, Apayao*, in accordance with its Bid.

4. The **Department of Agriculture-Regional Office-Cordillera Administrative Region** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines this _____ at Baguio City, Philippines.

FOR:

Department of Agriculture
Regional Field Office - CAR

FOR:

IIIARNS Construction


CAMERON P. ODSEY
OIC-Regional Executive Director


ROBERTO C. RIVERA
Proprietor

Witnesses:


LUIS P. LANG-OY
Chief, Research Division


FILIMON A. SALVADOR
Chief, RAED

ALLOTMENT AVAILABLE:


AZON W. MANGAL-IP
Accountant III

Fund	01
PPA	(510,000,000.00)
Obligation No.	02-101105-2001-01-030114
Amount	409,687.13


ACKNOWLEDGMENT

Republic of the Philippines)
Abulug, Cagayan) S.S.
X-----X

MAY 14 2021 at
Abulug, Cagayan

Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
CAMERON P. ODSEY, in his capacity as Regional Executive Director of the Department of Agriculture-RFO-CAR	Tax Identification Number (TIN) 117-814-350	Baguio City
ROBERTO C. RIVERA, in his capacity as Proprietor of JIJARNS Construction	Tax Identification Number (TIN) 183-003-059	Cagayan


FILEMON A. SALVADOR
Chief, RAED, DA-CAR


LUIS P. LANG-DY
Chief, Research Division, DA-CAR


Both personally known to me or whom I have identified through their competent evidences of identity and who represented to me that that their respective signatures in the foregoing instrument were voluntarily affixed by them for the purposes stated in the instrument and that they acknowledged to me that the same is their free and voluntary act and deed and that of the entities they represent

This Contract Agreement consists of three (3) pages, including the page on which this acknowledgement portion is written. The Parties and their instrumental witnesses have signed each and every page of this Contract which is sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above-written.


ROBERTO C. RIVERA
Proprietor

Doc. No. 493
Page No. 100
Book No. VII
Series of 2021.


ADELA S. GUILLEMO-SORIANO
Notary Public
For the Province of Cagayan, Philippines
Until December 30
Lifetime IPR No. 710234/0203/2009 Tuguegarao City
PTR No. 1830001111111111 Abulug, Cagayan
MCLE No. VI-0002245 05/28/2017 Pasig City
Roll No. 49413
Libertad, Abulug, Cagayan

NOTARY PUBLIC


CAMERON P. ODSEY
OIC-Regional Executive Director



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE TO PROCEED

ROBERTO C. RIVERA

Proprietor
IJJARN'S CONSTRUCTION
Sta. Filomena, Abulug, Cagayan
engr.robertorivera@gmail.com/
anamae.cariaga@gmail.com

Dear **Mr. Rivera**:

You are hereby requested to proceed/commence with the project "**Supply of Labor, Materials and Equipment Rentals for the Construction Potting Shed**" as per approved plans and specifications and implementing rules and regulations of Republic Act No. 9184 and subject to the terms and conditions of the contract.

TERMS AND CONDITIONS:

Duration: 47 calendar days upon receipt of this Notice

Location: ROS-Luna, Apayao

QTY	UNIT	NAME OF PROJECT	AMOUNT (P)
1	Lot	Supply of Labor, Materials and Equipment Rentals for the Construction Potting Shed	409,687.13

In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Truly yours,


CAMERON P. ODSEY
OIC- Regional Executive Director

Remarks: *Notification to the bidder is made through:*

Personal Receipt	Email to:	Cellular Phone	Fax
Name and Signature of Authorized Representative	Date:	Date:	Date:

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolks

