



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office – Cordillera Administrative Region
BPI Compound, Guisad, Baguio City



**RESOLUTION DECLARING THE SINGLE CALCULATED RESPONSIVE BID (SCRB) AND
RECOMMENDING THE AWARD OF CONTRACT
2021-133**

WHEREAS, it is the task of the Bids and Awards Committee to assist, and to ensure that the Department of Agriculture Regional Field Office Cordillera Administrative Region, abides by the standards set forth by Republic Act No. 9184, otherwise known as “The Government Procurement Reform Act” and its Revised Implementing Rules and Regulations, to all its procurement activities;

WHEREAS, the Department of Agriculture – Regional Field Office – Cordillera Administrative Region advertised the Invitation to Bid for the **“Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)”** with an Approved Budget for Contract of (ABC) of **One Million Sixty Thousand Pesos (1,060,000.00)** in PhilGEPS as shown by the PhilGEPS Bid Notice Abstract with **Reference Number 7739160** and posted the same in the DA RFO CAR website, and in conspicuous place at the premises of the DA RFO CAR for at least seven (7) days, as prescribed by Republic Act 9184 and its 2016 Revised IRR;

WHEREAS, the procurement activities were scheduled as follows:

Procurement Activities	Date and Time	Remarks
Date Published	June 3, 2021 to June 26, 2021	Published in PhilGEPS and DA-CAR Website
Pre-bid conference	June 10, 2021, 9:00 AM	Conducted as scheduled
Opening of bids	June 26, 2021, 9:00 AM	Conducted as scheduled

WHEREAS, in response to the said Invitation, one (1) bidder: Horje Construction and Supplies purchased bidding documents;

WHEREAS, no prospective bidders attended the Pre-Bid Conference on June 10, 2021, 9:00 in the morning at the 2nd Floor, RCPMC Building;

WHEREAS, lone bidder, Horje Construction and Supplies submitted its bid proposal before the deadline of submission on June 26, 2021 at 8:30 in the morning;

WHEREAS, during the opening of bids at 9:00 in the morning of the same day, Horje Construction and Supplies passed the preliminary examination of bids per bids read out as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Bid Amount as Read
1	10 units	Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)	Horje Construction and Supplies	1,060,000.00	1,059,564.00

WHEREAS, during the bid evaluation of bids and conduct of arithmetical corrections to determine the completeness of the documents of **Horje Construction and Supplies**, the bids are as follows:

Item No.	Qty/Unit	Particulars	Bidder	Abstract of Bid as Calculated	Remarks
1	10 units	Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)	Horje Construction and Supplies	1,059,564.00	SCRB

WHEREAS, post-qualification was conducted upon **Horje Construction and Supplies** and found that the lone bidder complied all the minimum requirements, as shown by the Bid Evaluation Report and Post Qualification Evaluation Summary Report.

WHEREAS, upon careful examination, validation and verification of all the eligibility, legal and financial requirements submitted and after due deliberation, this Committee, unanimously concurs with the recommendation of the TWG with the bid of **Horje Construction and Supplies** as the **Single Calculated Responsive Bid (SCRB)** per attached summary:

R

At

D

Lot no	Qty/ Unit	Description	ABC	Name of Bidder	Bid Amount	Variance
1	10 units	Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)	1,060,000.00	Horje Construction and Supplies	1,059,564.00	436.00

NOW, THEREFORE, FOREGOING PREMISES CONSIDERED, WE, THE MEMBERS OF THE BIDS AND AWARDS COMMITTEE, HEREBY RESOLVE, AS IT IS HEREBY RESOLVED, to:

1. Recommend award of the project:

Name of Project	<i>Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)</i>
To	<i>Horje Construction and Supplies</i>
In the total amount of (In words and Figures)	<i>One Million Fifty-Nine Thousand Five Hundred Sixty-four Pesos (1,059,564.00)</i>

RESOLVED FINALLY, to forward this Resolution to the OIC-Regional Executive Director, Department of Agriculture – Regional Field Office – Cordillera Administrative Region for appropriate action.

ADOPTED this 22th day of June 2021 at the DA-RFO-CAR.


ATTY. JENNILYN M. DAWAYAN
 Chairperson


ARLENE M. SAGAYO
 Vice-Chairperson


RUBEN A. DULAGAN
 Member


VIRGINIA A. TAPAT
 Member


JOAN D. BACBAC
 Member


FILEMON A. SALVADOR
 Member

APPROVED/DISAPPROVED:


CAMERON P. ODSEY
 OIC-Regional Executive Director



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPL Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE OF AWARD

Project Title: "Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)" with IB No. 2021-123

June 29, 2021

GEORGE P. SANTIAGO, JR.

Owner / Manager
Horje Construction and Supplies
#11 Purok 3, Pinsao Pilot Project,
Baguio City
horjeconstruction@gmail.com

Dear Mr. Santiago:

We are happy to inform you that your bid for the Project "**Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)**" on June 3, 2021 under InTB No. 2021-123 with a total amount of **One Million Fifty-Nine Thousand Five Hundred Sixty-Four Pesos (P1,059,564.00)** in accordance with the Instruction to Bidders are hereby accepted by our Agency:


Lot No.	Qty/Unit	Item / Description	Amount (Php)
1	10 units	Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)	1,059,564.00

In view hereof, you are hereby required to provide within **ten (10)** calendar days from receipt of this notice the performance security in the form and the amount stipulated in the Instruction to Bidders and to formally enter into contract with DA-RFO-CAR immediately upon receipt submission thereof. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security or be liable in accordance with your Bid Securing declaration.

Very truly yours,


CAMERON P. ODSEY
OIC- Regional Executive Director

Copy furnished: Notification to bidder/s made through:

Personal Receipt	Email	Registered Mail	Others (pls specify)
			
Name and Signature of Authorized Representative	Date:	Date:	Date:



A food-secure and resilient Philippines

With empowered and prosperous farmers and fisherfolks

CONTRACT AGREEMENT


Project Title: "SUPPLY, DELIVERY AND INSTALLATION OF SMALL FARM RESERVOIR (ELEVATED PE TANKS) with an ABC OF 1,060,000.00"
No. 2021-108


THIS AGREEMENT is made on JULY 22, 2021, between Department of Agriculture-Regional Field Office-Cordillera Administrative Region, with office address located at BPI Compound, Guisad, Baguio City, Philippines, hereinafter called "the Entity" of the one part and, HORIE CONSTRUCTION AND SUPPLIES of #11 Purok 3, Pinsao Pilot Project, Baguio City, hereinafter called "the Supplier" of the other part;


WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the, "Supply, Delivery and Installation of Small Farm Reservoir (Elevated PE Tanks)" and the entity has accepted the Bid for **One Million Fifty-Nine Thousand Five Hundred Sixty-Four Pesos (P1,059,564.00)**, by the Supplier for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - a. Drawings/Plans;
 - b. Specifications;
 - c. Bill of Quantities;
 - d. General and Special Conditions of Contract; and
 - e. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;
 - iii. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - iii. Performance Security;
 - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
 - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.


JOAN D. BACBAC
HVCDP Coordinator, DA-CAR


FILEMON A. SALVADOR
Chief, RAED, DA-CAR


GEORGE P. SANTIAGO, JR.
Owner/ Manager


CAMERON P. ODSEY
OIC-Regional Executive Director

3. In consideration for the sum of **One Million Fifty-Nine Thousand Five Hundred Sixty-Four Pesos (P1,059,564.00)** or such other sums as may be ascertained, **Horje Construction and Supplies** agrees to deliver the "Supply, Delivery and Installation of Small Farm Reservoir (Elevated Tanks)", in accordance with its Bid.

4. The Department of Agriculture-Regional Field Office-Cordillera Administrative Region agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines this JUL 22 2021 at Baguio City, Philippines.

FOR:

Department of Agriculture
Regional Field Office - CAR

FOR:

Horje Construction and Supplies


CAMERON P. ODSEY
OIC-Regional Executive Director


GEORGE R. SANTIAGO, JR.
Owner/Manager

Witnesses:


JOAN D. BACBAC
HNCDP Coordinator


FILEMON A. SALVADOR
Chief, RAED

ALLOTMENT AVAILABLE:


AZON W. MANGAL-IP
Accountant III


Fund	01
PPA	2102ANANMM&RM-1145-FHEDDP
Obligation No.	02-10-101-2021-06-041652
Amount	1,059,564.00

ACKNOWLEDGMENT

Republic of the Philippines)
BAGUIO CITY) S.S.
 X-----X

BEFORE ME, this JUL 22 2021 at BAGUIO CITY, Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
CAMERON P. ODSEY , in his capacity as Regional Executive Director of the Department of Agriculture-RFO-CAR	Tax Identification Number (TIN) 117-814-350	Baguio City


FILEMON A. SALVADOR
 Chief, RAED, DA-CAR

Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.

This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above-written.

Atty. SIMPSON RADE BALDO

Notary Public
 Notary Public
 Notary Public
 Notary Public
 Notary Public
 Notary Public
 PTR No. 1050294, 01-04-21, Baguio City
 IBP OR No. 006637, 01-04-21, Baguio City
 Roll No. 12228, 05-11-05, Manila
 Room 301 Dairy Building, 312 Ferguson Road
 Guisad Central Barangay, Baguio City


JOAN D. BACBAC
 HVCDP Coordinator, DA-CAR


GEORGE P. SANTIAGO, JR.
 Owner/ Manager

Doc. No. 76
 Page No. 18
 Book No. 584
 Series of 2021.


CAMERON P. ODSEY
 OIC-Regional Executive Director

ACKNOWLEDGMENT

Republic of the Philippines)
) S.S. BAGUO CITY
 X-----X

BEFORE ME, this JUL 22 2021 at BAGUO CITY, Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
GEORGE P. SANTIAGO, JR., in his capacity as Authorized Representative of Horje Construction and Supplies		


Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.

This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above-written.

Atty. SIMPSON MADE BALDO

Notary Public
 UNCLE DAVEY PHPP 31c, 2021
 N.A.-111-NY-20-R, Baguio City
 PTR No. 1050294, 03-04-21, Baguio City
 IBP OR No. 006037, 01-04-21, Baguio City
 Roll No. 52A28, 05-11-06, Manila
 Room 301 Dali Building, 312 Ferguson Road
 Guisad Central Barangay, Baguio City


JOAN D. BACBAC
 HVCDP Coordinator, DA-CAR


GEORGE P. SANTIAGO, JR.
 Owner / Manager


CAMERON P. ODSEY
 OIC-Regional Executive Director

Doc. No. 76
 Page No. 76
 Book No. XXXX
 Series of 2021.


FILEMON A. SALVADOR
 Chief, RAED, DA-CAR



Republic of the Philippines
 DEPARTMENT OF AGRICULTURE
 REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
 BPI Compound, Guisad, Baguio City
 Telefax No. (074) 445-4973

NOTICE TO PROCEED

July 26, 2021

GEORGE P. SANTIAGO, JR.
 Authorized Representative
 Owner/Manager
 Horje Construction and Supplies
 #11 Purok 3, Pinsao Pilot Project
 Baguio City
 Email: horjeconstruction@gmail.com

Dear **Mr. Santiago**:

You are hereby requested to proceed/commence with the delivery of the items below subject to the terms and conditions contained herein:

QTY / UNIT	Item Description	Place of Delivery
10 units	SUPPLY, DELIVERY AND INSTALLATION OF SMALL FARM RESERVOIR(ELEVATED TANKS) <ul style="list-style-type: none"> 2 sets, 2000liters capacity Cylindrical Tanks and Fittings, on steel frame with Permanent Project Marker painted on G.I Sheet and attached to steel frame 	4 units- Kapanagan, Benguet; 6 units- Mankayan, Benguet

TERMS AND CONDITIONS:

Delivery Schedule: 50 calendar days after receipt of this notice

In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Truly yours,

CAMERON P. ODSEY

OIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
 Name and Signature of Authorized Representative Date: 7/28/2021	Date:	Date:	Date:

