

CONTRACT AGREEMENT

Project Title: "SUPPLY OF LABOR, MATERIALS AND EQUIPMENT RENTALS FOR THE REHABILITATION OF ECKA IRRIGATION CANAL IN NAGUEY, ATOK, BENGUET with an ABC OF Php 990,000.00"

No. 2021-

APR 30 2021

THIS AGREEMENT is made on _____ between Department of Agriculture-Regional Field Office-Cordillera Administrative Region, with office address located at BPI Compound, Guisad, Baguio City, Philippines, hereinafter called "the Entity" of the one part and, Gacocos Construction of General Luna, Baguio City, hereinafter called "the Contractor" of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the, "Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Ecka Irrigation Canal", and the entity has accepted the Bid for *Nine Hundred Thirty-Eight Thousand Five Hundred Eighty-Seven Pesos and Seventy-Seven Centavos (938,587.77)*, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

FILEMON A. SALVADOR
Chief, RAED, DA-CAR

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - a. Drawing/Plans;
 - b. Specifications;
 - c. Bill of Quantities;
 - d. General and Special Conditions of Contract; and
 - e. Supplemental or Bid Bulletins, if any

MARLYN C. TEJERO
Rice Program Coordinator, DA-CAR

RANDEE P. GACOSCOS
Proprietor

- ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;


Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

iii. Performance Security;

iv. Notice of Award of Contract; and the Bidder's conforme thereto; and

v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

CAMERON P. ODSEY
OIC-Regional Executive Director



3. In consideration for the sum of *Nine Hundred Thirty-Eight Thousand Five Hundred Eighty-Seven Pesos and Seventy-Seven Centavos (938,587.77)* or such other sums as may be ascertained, Gacoscos Construction agrees to deliver the *"Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Ecka Irrigation Canal"*, in accordance with its Bid.
4. The Department of Agriculture-Regional Field Office-Cordillera Administrative Region agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines this April 30 2021 at Baguio City, Philippines.

FOR:

Department of Agriculture
Regional Field Office - CAR

FOR:

Gacoscos Construction


CAMERON P. ODSEY
OIC-Regional Executive Director


RANDESEL P. GACOSCOS
Proprietor

Witnesses:


MARILYN C. TEJERO
Rice Program Coordinator


FILEMON A. SALVADOR
Chief, RAED

ALLOTMENT AVAILABLE:



AZON W. MANGAL-IP
Accountant III

Fund	01
PPA	0102021STN1001
Obligation No.	01-101181-2021-04-010045
Amount	938,587.77

ACKNOWLEDGMENT

Republic of the Philippines)
) S.S.
Baguio City
 X-----X

BEFORE ME, this APR 30 2021 at Baguio City, Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
CAMERON P. ODSEY , in his capacity as Regional Executive Director of the Department of Agriculture-RFO-CAR	Tax Identification Number (TIN) 117-814-350	Baguio City
RANDEE P. GACOSCOS , in his capacity as Proprietor of Gacoscos Construction	PRC ID NO. 0909503	BAGUIO CITY


FILEMON A. SALVADOR
 Chief, RAED, DA-CAR


MARLYN C. TEJERO
 Rice Program Coordinator, DA-CAR

Both personally known to me or whom I have identified through their competent evidences of identity and who represented to me that that their respective signatures in the foregoing instrument were voluntarily affixed by them for the purposes stated in the instrument and that they acknowledged to me that the same is their free and voluntary act and deed and that of the entities they represent.

This Contract Agreement consists of three (3) pages, including the page on which this acknowledgment portion is written. The Parties and their instrumental witnesses have signed each and every page of this Contract which is sealed with my notarial seal.


WITNESS MY HAND AND SEAL on the date and place above-written.

Doc. No. 438;
 Page No. 88;
 Book No. 2;
 Series of 2021.


RANDEE P. GACOSCOS
 Proprietor

NOTARY PUBLIC

Atty. Mesha C. Alvarez



Notary Public for the Philippines until 12-31-21
 Under N.A. 69-NC-2018, Off. of Not. Comm. dated Jan 13, 2020
 P.E. No. 1874224; 1-12-21, Baguio City; toll 60774
 P.E. No. 1039717; 06-13-16
 TIN 090-11-0007584; 4-18-18
 e-mail: mesha.alvarez@gmail.com; Contact No. +639108091152
 3rd Floor JMD Bldg. Lower General Luna, Baguio City


CAMERON P. ODSEY
 OIC-Regional Executive Director



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE OF AWARD/ LETTER OF ACCEPTANCE

April 6, 2021

RANDEE P. GACOSCOS

Authorized Representative

GACOSCOS CONSTRUCTION

#16 Laubach Rd. Upper General Luna, Baguio City

Tel. Nos.: 09214159526

Email: rag_construction@yahoo.com / g_red2@yahoo.com

Dear Mr. Gacoscos:

We are happy to inform you that your bid for the Project "*Supply of Labor, Materials and Equipment rentals for the Rehabilitation of Eka Irrigation Canal*" under IB No. 2021-32 on February 9, 2021 with an amount of *Nine Hundred Thirty-Eight Thousand Five Hundred Eighty-Seven Pesos and Seventy-Seven Centavos (P938,587.77)* in accordance with the instruction to Bidders are hereby accepted by our Agency.

You are hereby required to provide within ten (10) calendar days, from receipt of this notice, the performance security in the form and the amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security. You are also required to submit construction (i) schedule and S-curve, (ii) Manpower schedule, (iii) construction methodology, (iv) equipment utilization schedule, (v) construction safety and health program approved by the DOLE as stated in the Instruction to Bidder before signing the contract agreement.

Very truly yours,

CAMERON P. ODSEY
O/C-Regional Executive Director

Remarks: Notification to the bidders made through:

Personal Receipt:	Emailed to:	Cellular phone:	Fax
Name of Bidder / Authorized Representative <i>Signature</i> Michael R. Wilson			
Date: April 8, 2021	Date:	Date:	Date:

*A food-secure and resilient Philippines
with empowered and prosperous farmers and fisherfolks*





Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE TO PROCEED

RANDEE P. GACOSCOS

General Manager

GACOSCOS CONSTRUCTION

16 Laubach Rd., Upper Gen. Luna,
Baguio City

Dear **Mr. Gacoscos**:

You are hereby requested to proceed/commence with the project "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Ecka Irrigation Canal*" as per approved plans and specifications and implementing rules and regulations of Republic Act No. 9184 and subject to the terms and conditions of the contract.

TERMS AND CONDITIONS:

Duration: 56 calendar days upon receipt of this Notice

Location: Naguay, Atok, Benguet

QTY	UNIT	NAME OF PROJECT	AMOUNT (P)
1	Lot	Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Ecka Irrigation Canal	938,587.77

In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Truly yours,

CAMERON P. ODSEY

RIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
<i>Mark Anthony Imper</i> Name and Signature of Authorized Representative Date: _____	mgg.construction @ Yahoo. Com Date: <u>May 3, 2021</u>	09214159526 Date: <u>May 3, 2021</u>	 Date: _____

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolks





Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office – Cordillera Administrative Region
BPI Compound, Guisad, Baguio City



RESOLUTION DECLARING THE LOWEST CALCULATED RESPONSIVE BID (LCRB) AND RECOMMENDING THE AWARD OF CONTRACT

WHEREAS, it is the task of the Bids and Awards Committee to assist, and to ensure that the Department of Agriculture Regional Field Office Cordillera Administrative Region, abides by the standards set forth by Republic Act No. 9184, otherwise known as “The Government Procurement Reform Act” and its Revised Implementing Rules and Regulations, to all its procurement activities;

WHEREAS, the Department of Agriculture – Regional Field Office – Cordillera Administrative Region advertised the Invitation to Bid for the “*Supply of Labor, Materials and Equipment Rental for the Rehabilitation of Ecka Irrigation Canal* ” with an Approved Budget for Contract of (ABC) of **Nine Hundred Ninety Thousand Pesos (P990,000.00)** in PhilGEPs as shown by the PhilGEPs Bid Notice Abstract with **Reference Number 7457642** and posted the same in the DA RFO CAR website, and in conspicuous place at the premises of the DA RFO CAR for at least seven (7) days, as prescribed by Republic Act 9184 and its 2016 Revised IRR;

WHEREAS, the procurement activities were scheduled as follows:

Procurement Activities	Date and Time	Remarks
Date Published	February 9, 2021 to March 2, 2021	Published in PhilGEPs and DA-CAR Website
Pre-bid conference	February 16, 2021, 9:00 AM	Conducted as scheduled
Opening of bids	March 2, 2021, 9:00 AM	Conducted as scheduled

WHEREAS, in response to the said Invitation, three(3) bidders, Tauhai Construction, Gacoscos Construction and Mt. Horizon Builders had purchased bidding documents;

WHEREAS, four(4) bidders attended the Pre-Bid Conference on February 16, 2021, 9:00 in the morning personally at the DA-Conference Hall;

WHEREAS, three (3) bidders submitted its bid proposals before the deadline of submission on March 2, 2021 at 8:30 in the morning;

WHEREAS, during the opening of bids at 9:00 in the morning of the same day, **Gacoscos Construction** and **Mt. Horizon Builders** passed the preliminary examination of bids while Tauhai Construction was declared ineligible due no lack of Single Largest Completed Similar Contract(SLCC) per bids read out as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Bid Amount as Read
1	1 lot	Rehabilitation of Ecka Irrigation Canal	Mt. Horizon Builders	990,000.00	972,174.00
			Gacoscos Construction		938,587.77

WHEREAS, during the bid evaluation of bids to determine the completeness of the documents of **Gacoscos Construction** and **Mt. Horizon Builders** and conduct of arithmetical corrections, the bids are as follows:

Item No.	Qty/Unit	Particulars	Bidder	Abstract of Bid as Calculated	Remarks
1	1 lot	Rehabilitation of Ecka Irrigation Canal	Mt. Horizon Builders	972,174.00	1 st Lowest Calculated Bid
			Gacoscos Construction	938,587.77	2 nd Lowest Calculated Bid

WHEREAS, post-qualification was conducted upon **Gacoscos Construction** by the TWG and found that the bidder complied all the minimum requirements, as shown by the Bid Evaluation Report and Post Qualification Evaluation Summary Report.

WHEREAS, upon careful examination, validation and verification of all the eligibility, legal and financial requirements submitted and after due deliberation, this Committee, unanimously concurs with the recommendation of the TWG with the bid of **Gacoscos Construction** as the **Lowest Calculated Responsive Bid (LCRB)** per attached summary:

Lot no	Qty/ Unit	Description	ABC	Name of Bidder	Bid Amount	Variance
1	1 lot	Rehabilitation of Ecka Irrigation Canal	990,000.00	Gacoscos Construction	938,587.77	51,412.23

NOW, THEREFORE, FOREGOING PREMISES CONSIDERED, WE, THE MEMBERS OF THE BIDS AND AWARDS COMMITTEE, HEREBY RESOLVE, AS IT IS HEREBY RESOLVED, to:

1. Recommend award of the project:

Name of Project	Rehabilitation of Ecka Irrigation Canal
To	Gacoscos Construction
In the total amount of (In words and Figures)	Nine Hundred Thirty-Eight Thousand Five Hundred Eighty-Seven Pesos and Seventy-Seven Centavos (938,587.77)

RESOLVED FINALLY, to forward this Resolution to the OIC-Regional Executive Director, Department of Agriculture – Regional Field Office – Cordillera Administrative Region for appropriate action.

ADOPTED this 13th day of March 2021 at the DA-RFO-CAR.

ATTY. JEMILYN N. DAWAYAN
Chairperson

ARLENE M. SAGAYO
Vice-Chairperson

RUBEN A. DULAGAN
Member

VIRGINIA A. TAPAT
Member

IOAN D. BACBAC
Member

FILEMON A. SALVADOR
Member

APPROVED / DISAPPROVED:

CAMERON R. ODSEY
OIC-Regional Executive Director