



Republic of the Philippines  
DEPARTMENT OF AGRICULTURE  
**REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION**  
BPI Compound, Guisad, Baguio City  
Telefax No. (074) 445-4973

## NOTICE OF AWARD LETTER OF ACCEPTANCE

March 19, 2021

**JOVEN B. LUD-AYEN**  
Authorized Managing Officer  
Summag Builders  
Supang, Sabangan, Mt, Province  
[summag\\_builders@yahoo.com](mailto:summag_builders@yahoo.com)


Dear **Mr. Lud-ayen**:

We are happy to inform you that your bid for the Project ***"Supply of Labor, Materials and Equipment Rental for the Rehabilitation of Porá Diversion Dam"*** under IB No. 2021-62 on February 16, 2021 with an amount of **One Million Four Hundred Seventy-Six Thousand Five Hundred Seven Pesos and Ninety-Nine Centavos (1,476,507.99)** in accordance with the Instruction to Bidders are hereby accepted by our Agency.

In view hereof, you are hereby required to provide within **ten (10)** calendar days from receipt of this notice the performance security in the form and the amount stipulated in the Instruction to Bidders and to formally enter into contract with DA-RFO-CAR immediately upon receipt submission thereof. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security or be liable in accordance with your Bid Securing declaration.

Very truly yours,

  
**CAMERON P. ODSEY**  
OIC - Regional Executive Director

Personal Receipt	Email	Registered Mail	Others (pls specify)
Name and Signature of Authorized Representative  Date:	Date:	Date:	Date:

*A food-secure and resilient Philippines*

*with empowered and prosperous farmers and fisherfolks*





Republic of the Philippines  
DEPARTMENT OF AGRICULTURE  
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION  
BPI Compound, Guisad, Baguio City  
Telefax No. (074) 445-4973

## NOTICE TO PROCEED

**JOVEN B LUD-AYEN**

General Manager  
Sumag Builders  
Supang, Sabangan  
Mt. Province  
sumag\_builders@yahoo.com

Dear Mr. Lud-ayen:

You are hereby requested to proceed/commence with the project "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Pora Diversion Dam at Tonglayan, Natonin, Mt. Province*" as per approved plans and specifications and implementing rules and regulations of Republic Act No. 9184 and subject to the terms and conditions of the contract.

### TERMS AND CONDITIONS:

Duration: 33 calendar days upon receipt of this Notice

Location: Tonglayan, Natonin, Mt. Province

QTY	UNIT	NAME OF PROJECT	AMOUNT (P)
1	Lot	Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Pora Diversion Dam at Tonglayan, Natonin, Mt. Province	1,476,507.99

In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Truly yours,

**CAMERON P. ODSEY**

OIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
Name and Signature of Authorized Representative	Date:	Date:	Date:
JOVEN B LUD-AYEN	1-28-21		

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolks





**RESOLUTION DECLARING THE LOWEST CALCULATED RESPONSIVE BID (LCRB)  
 AND  
 RECOMMENDING THE AWARD OF CONTRACT**

**WHEREAS**, it is the task of the Bids and Awards Committee to assist, and to ensure that the Department of Agriculture Regional Field Office Cordillera Administrative Region, abides by the standards set forth by Republic Act No. 9184, otherwise known as “The Government Procurement Reform Act” and its Revised Implementing Rules and Regulations; to all its procurement activities;

**WHEREAS**, the Department of Agriculture – Regional Field Office – Cordillera Administrative Region advertised the Invitation to Bid for the **“Supply of Labor, Materials and Equipment Rental for the Rehabilitation of Pora Diversion Dam”** with an Approved Budget for Contract of (ABC) of **One Million Five Hundred Thousand Pesos (P1,500,000.00)** in PhilGEPS as shown by the PhilGEPS Bid Notice Abstract with **Reference Number 7474802** and posted the same in the DA RFO CAR website, and in conspicuous place at the premises of the DA RFO CAR for at least seven (7) days, as prescribed by Republic Act 9184 and its 2016 Revised IRR;

**WHEREAS**, the procurement activities were scheduled as follows:

Procurement Activities	Date and Time	Remarks
Date Published	February 16, 2021 to March 9, 2021	Published in PhilGEPS and DA-CAR Website
Pre-bid conference	February 23, 2021, 9:00 AM	Conducted as scheduled
Opening of bids	March 9, 2021, 9:00 AM	Conducted as scheduled

**WHEREAS**, in response to the said Invitation, two (2) bidders, Sumag Builders and Three Brothers Construction had purchased bidding documents;

**WHEREAS**, DMYA Construire Construction virtually attended the Pre-Bid Conference on February 23, 2021, 9:00 in the morning at the DA-Conference Hall;

**WHEREAS**, Sumag Builders Construction and Three Brothers Construction submitted their bid proposals before the deadline of submission on March 9, 2021 at 8:30 in the morning;

**WHEREAS**, during the opening of bids at 9:00 in the morning of the same day, **the two (2) bidders** passed the preliminary examination of bids per bids read out as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Bid Amount as Read
1	1 lot	Rehabilitation of Pora Diversion Dam	Sumag Builders Construction	1,500,000.00	1,476,507.99
			Three Brothers Construction		1,413,820.47

**WHEREAS**, during the bid evaluation of bids to determine the completeness of the documents of Sumag Builders Construction and Three Brothers Construction and conduct of arithmetical corrections, the bids are as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Abstract of Bid as Calculated	Remarks
1	1 lot	Rehabilitation of Pora Diversion Dam	Sumag Builders Construction	1,500,000.00	1,476,507.99	Rank 2
			Three Brothers Construction			1,413,820.47

*mf* *r*

WHEREAS, post-qualification was conducted upon the two (2) bidders by the TWG and found that the **Sumag Builders Construction** complied all the minimum requirements while **Three Brothers Construction** did not comply the minimum requirements, as shown by the Bid Evaluation Report and Post Qualification Evaluation Summary Report.

WHEREAS, upon careful examination, validation and verification of all the eligibility, legal and financial requirements submitted and after due deliberation, this Committee, unanimously concurs with the recommendation of the TWG with the bid of **Sumag Builders Construction** as the **Lowest Calculated Responsive Bid (LCRB)** per attached summary:

Lot no	Qty/ Unit	Description	ABC	Name of Bidder	Bid Amount	Variance
1	1 lot	Rehabilitation of Pora Diversion Dam	1,500,000.00	Sumag Builders Construction	1,476,507.99	23,492.01

**NOW, THEREFORE, FOREGOING PREMISES CONSIDERED, WE, THE MEMBERS OF THE BIDS AND AWARDS COMMITTEE, HEREBY RESOLVE, AS IT IS HEREBY RESOLVED, to:**

1. Recommend award of the project:

Name of Project	Rehabilitation of Pora Diversion Dam
To	Sumag Builders Construction
In the total amount of (In words and Figures)	One Million Four Hundred Seventy-Six Thousand Five Hundred Seven Pesos and Ninety-Nine Centavos (1,476,507.99)

**RESOLVED FINALLY**, to forward this Resolution to the OIC-Regional Executive Director, Department of Agriculture – Regional Field Office – Cordillera Administrative Region for appropriate action.

ADOPTED this 17<sup>th</sup> day of March **2021** at the DA-RFO-CAR.

**ATTY. JENNILYNN M. DAWAYAN**  
Chairperson

  
**RUBEN A. DULAGAN**  
Member

**ARLENE M. SAGAYO**  
Vice-Chairperson

  
**VIRGINIA A. TAPAT**  
Member

  
**JOAN D. BACBAC**  
Member

  
**FILEMON A. SALVADOR**  
Member

**APPROVED/DISAPPROVED:**

  
**CAMERON P. ODSEY**  
OIC-Regional Executive Director

*A food-secure and resilient Philippines*

*with empowered prosperous farmers and fisherfolk*

