



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office – Cordillera Administrative Region
BPI Compound, Guisad, Baguio City



RESOLUTION DECLARING THE SINGLE CALCULATED RESPONSIVE BID (SCRB) AND RECOMMENDING THE AWARD OF CONTRACT 2021-100

WHEREAS, it is the task of the Bids and Awards Committee to assist, and to ensure that the Department of Agriculture Regional Field Office Cordillera Administrative Region, abides by the standards set forth by Republic Act No. 9184, otherwise known as "The Government Procurement Reform Act" and its Revised Implementing Rules and Regulations, to all its procurement activities;

WHEREAS, the Department of Agriculture – Regional Field Office – Cordillera Administrative Region advertised the Invitation to Bid for the *"Supply of Labor, Materials and Equipment Rental for the Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga"* with an Approved Budget for Contract of (ABC) of *One Million Five Hundred Thousand Pesos (Php 1,500,000.00)* in PhilGEPs as shown by the PhilGEPs Bid Notice Abstract with *Reference Number 76472260* and posted the same in the DA RFO CAR website, and in conspicuous place at the premises of the DA RFO CAR for at least seven (7) days, as prescribed by Republic Act 9184 and its 2016 Revised IRR;

WHEREAS, the procurement activities were scheduled as follows:

Procurement Activities	Date and Time	Remarks
Date Published	April 27, 2021 to May 18, 2021	Published in PhilGEPs and DA-CAR Website
Pre-bid conference	May 4, 2021, 9:00 AM	Conducted as scheduled
Opening of bids	May 18, 2021, 9:00 AM	Conducted as scheduled

WHEREAS, in response to the said Invitation, three (3) bidders, **Go Ahead Construction, Balbalin Engineering and Construction** and **Delta Jo Construction** had purchased bidding documents;

WHEREAS, one(1) bidder attended the Pre-Bid Conference on May 4, 2021, 9:00 in the morning at the DA-Conference Hall;

WHEREAS, three(3) bidders submitted its bid proposal before the deadline of submission on May 18, 2021 at 8:30 in the morning;

WHEREAS, during the opening of bids at 9:00 in the morning of the same day, all three bidders, **Go Ahead Construction, Balbalin Engineering and Construction** and **Delta Jo Construction** passed the preliminary examination of bids per bids read out as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Bid Amount as Read
1	1 lot	Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga		1,500,000.00	1,471,246.54 with 14% of bid discount or 1,256,444.54
			Delta Jo Construction		1,300,618.61
			Go Ahead Construction		1,380,941.37

7

WHEREAS, during the bid evaluation of bids and conduct of arithmetical corrections to determine the completeness of the documents of **Go Ahead Construction, Balbalin Engineering and Construction** and **Delta Jo Construction**, the bids are as follows:

Item No.	Qty/Unit	Particulars	Bidder	Abstract of Bid as Calculated	Remarks
1	1 lot	Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga	Balbalin Engineering and Construction	1,256,444.54	Rank 1
			Delta Jo Construction	1,300,618.61	Rank 2
			Go Ahead Construction	1,380,941.37	Rank 3

WHEREAS, post-qualification was conducted upon **Balbalin Engineering and Construction, Delta Construction** and **Go Ahead Construction** by the PWG and found that Balbalin Engineering and Construction and Delta Jo construction did not comply with the minimum requirements as shown by the Bid Evaluation Report and Post Qualification Evaluation Summary Report:

Item No.	Qty/Unit	Particulars	Bidder	Abstract of Bid as Calculated	Reason for Post Disqualification and Post Qualification
1	1 lot	Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga	Balbalin Engineering and Construction	1,256,444.54	Attached LTO registration of offered Mini dump truck with plate number CAY 4772 is expired and not renewed for 2020/2021
			Delta Jo Construction	1,300,618.61	Attached LTO registrations of offered Mini dump truck with plate number 130109 and Service/Cargo truck with plate number NCP 22109 is not renewed for 2020/2021; and No Materials Engineer as per bid
			Go Ahead Construction	1,380,941.37	Lowest Calculated Responsive Bid

WHEREAS, Balbalin Engineering and Construction submitted a motion for reconsideration dated May 31, 2021 with attached affidavit of availability of equipment and renewed official registration of the mini dump truck, to the effect that Balbalin Engineering and Construction committed an honest mistake in attaching an expired registration to his bid;

WHEREAS, upon careful examination and revalidation of the appeal and after due deliberation, this Committee, unanimously concurs that the bid of **Balbalin Engineering and Construction** as the **Lowest Calculated Responsive Bid (LCRB)** per attached summary:

Lot no	Qty/Unit	Description	ABC	Name of Bidder	Bid Amount	Variance
1	1 lot	Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga	1,500,000.00	Balbalin Engineering and Construction	1,256,444.54	243,555.46

2

NOW, THEREFORE, FOREGOING PREMISES CONSIDERED, WE, THE MEMBERS OF THE BIDS AND AWARDS COMMITTEE, HEREBY RESOLVE, AS IT IS HEREBY RESOLVED, to:

1. Recommend award of the project:

Name of Project	Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga
To	Balbalin Engineering and Construction
In the total amount of (In words and Figures)	<i>One Million Two Hundred fifty-six thousand Four hundred forty-four pesos and fifty-four centavos (Php 1,256,444.54)</i>

RESOLVED FINALLY, to forward this Resolution to the OIC-Regional Executive Director, Department of Agriculture - Regional Field Office - Cordillera Administrative Region for appropriate action.

ADOPTED this 10th day of JUNE 2021 at the DA-RFO-CAR.

ATTY. JENNILYN M. DAWAYAN
Chairperson


RUBEN A. DULAGAN
Member


ARLENE M. SAGAYO
Vice-Chairperson

VIRGINIA A. TAPAT
Member

JOAND D. BACBAC
Member


FILEMON A. SALVADOR
Member

APPROVED / DISAPPROVED:


CAMERON P. ODSEY
OIC-Regional Executive Director



NOTICE OF AWARD / LETTER OF ACCEPTANCE

June 7, 2021

DOROTHEO B. ALIGO

General Manager

BALBALIN ENGINEERING AND CONSTRUCTION

AE-227 West Buyagan, La Trinidad, Benguet

Email: dorotaligo_14@yahoo.com

Dear **Mr. Aligo**:

We are happy to inform you that your bid for the Project “Supply of Labor, Materials and Equipment Rentals for the Construction of Rice Program Post Harvest Facility(Phase 2) at DA-ROS-Rizal, Kalinga” under IB No. 2021-104 on May 18, 2021 with an amount of *One Million Two Hundred fifty-six thousand Four hundred forty-four pesos and fifty-four centavos (Php 1,256,444.54)* in accordance with the Instruction to Bidders are hereby accepted by our Agency.

You are hereby required to provide within **ten (10)** calendar days, from receipt of this notice the performance security in the form and amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security. You are also required to submit construction (i) schedule and S-curve, (ii) manpower schedule,(iii) construction methodology, (iv) equipment utilization schedule, (v) construction safety and health program approved by the DOLE as stated in the Instruction to Bidder before signing the contract agreement.

Truly yours,

CAMERON P. ODSEY

OIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
Name and Signature of Authorized Representative	dorotaligo_14@yahoo.com		
Date:	Date: 06/15/2021	Date:	Date:

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolks



CONTRACT AGREEMENT

Project Title: "SUPPLY OF LABOR, MATERIALS AND EQUIPMENT RENTALS FOR THE CONSTRUCTION OF RICE PROGRAM POST HARVEST FACILITY (PHASE 2)

with an ABC OF 1,500,000.00"

No. 2021-13

THIS AGREEMENT is made on June 23, 2021, between Department of Agriculture-Regional Field Office-Cordillera Administrative Region, with office address located at BPI Compound, Guisad, Baguio City, Philippines; hereinafter called "the Entity" of the one part and, BALBALIN ENGINEERING AND CONSTRUCTION OF La Trinidad, Benguet, hereinafter called "the Contractor" of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the, "Supply of Labor, Materials and Equipment Rentals for the Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS Rizal, Kalinga ", and the entity has accepted the Bid for *One Million Two Hundred fifty-six thousand Four hundred forty-four pesos and fifty-four centavos (Php 1,256,444.54)*, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz:
 - i. Philippine Bidding Documents (PBDs);
 - a. Drawing/Plans;
 - b. Specifications;
 - c. Bill of Quantities;
 - d. General and Special Conditions of Contract; and
 - e. Supplemental or Bid Bulletins, if any

ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

iii. Performance Security;

iv. Notice of Award of Contract; and the Bidder's conforme thereto; and

v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the**

CAMERON P. ODSEY
OIC-Regional Executive Direct

DOROTHEA AMIGO
Proprietor

LUIS P. LANG-OY
Chief, Research Division, DA-CAR

FILEMON A. SALVADOR
Chief, RAED, DA-CAR

contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of *One Million Two Hundred fifty-six thousand Four hundred forty-four pesos and fifty-four centavos (Php 1,256,444.54)*, or such other sums as may be ascertained, Balbalin Engineering and Construction agrees to deliver the *"Supply of Labor, Materials and Equipment Rentals for the Construction of Rice Post Harvest Facility(Phase 2) at ROS-Rizal, Kalinga"*, in accordance with its Bid.

4. The Department of Agriculture-Regional Field Office-Cordillera Administrative Region agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines this June 29, 2021 at Baguio City, Philippines.

FOR: FOR:

Department of Agriculture Balbalin Engineering and Construction
Regional Field Office - CAR



CAMERON P. ORSEY
OIC-Regional Executive Director 
DOROTHEO B. ALIGO
Proprietor

Witnesses: 
FILEMON A. SALVADOR
Chief, RAED

LUIS P. LANGCOY
Chief, Research Division

ALLOTMENT AVAILABLE: 
AZON W. MANGAL-IP
Accountant III

Fund	01
PPA	0101010000100 - RD-PAID
Obligation No.	12-10101-000-00-000000
Amount	1,256,444.54



ACKNOWLEDGMENT

Republic of the Philippines)
Baguio City) S.S.
X-----X

BEFORE ME, this June 23, 2021 at Baguio City, Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
CAMERON P. ODSEY, in his capacity as Regional Executive Director of the Department of Agriculture-RFO-CAR	Tax Identification Number (TIN) 117-814-350	Baguio City


Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.

This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above-written.



LUIS P. LANG-OY
Chief, Research Division, DA-CAR

Doc. No. 254
Page No. 01;
Book No. XXIII
Series of 2021.


NOTARY PUBLIC
ATTY. TELLEANO L. MANIS
NOTARY PUBLIC-N.A. No. 19-NC-20-R
Until December 31, 2021
Roll No. 55695-5-5-08
PTR No. 4900303; Jan. 4, 2021
IBP No. 006634; Jan. 4, 2021
Baguio-Benguet
TIN No. 154-637-186


CAMERON P. ODSEY
OIC-Regional Executive/Director


DOROTHEO B. ALIGO
Proprietor


FILEMON A. SALVADOR
Chief, RAED, DA-CAR

ACKNOWLEDGMENT

Republic of the Philippines)
 Baguio City) S.S.
 -----X

BEFORE ME, this June 23, 2021 at Baguio City Philippines, personally appeared:


Name	Competent Evidence of Identity	Place and Date of Issue
DOROTHEO B. ALIGO, in his capacity as Proprietor of Balbalin Engineering and Construction	TIN No. 260-111-123-000	LA TRUJADA BENGUET

Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.

This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.


WITNESS MY HAND AND SEAL on the date and place above-written.


FILEMON A. SALVADOR
 Chief, RAED, DA-CAR


LUIS P. LANG-OY
 Chief, Research Division, DA-CAR


DOROTHEO B. ALIGO
 Proprietor


CAMERON P. ODSEY
 OIC-Regional Executive Director


MARY TELIANO L. MANN NOTARY PUBLIC
 NOTARY PUBLIC-N.A. No. 19-NC-20-R
 Unit: December 31, 2021
 Roll No. 55695-5-5-08
 PTR No. 4900303; Jan. 4, 2021
 IBP No. 006634; Jan. 4, 2021
 Baguio-Benguet
 TIN No. 154-637-186

Dgc. No. 454
 Page No. 97
 Book No. 88011
 Series of 2021.



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE TO PROCEED

DOROTHEO B. ALIGO
General Manager
BALBALIN ENGINEERING AND CONSTRUCTION
AE-227 West Buyagan, La Trinidad, Benguet
Email: dorotaligo_14@yahoo.com

Dear **Mr. Aligo**:

You are hereby requested to proceed/commence with the project "*Supply of Labor, Materials and Equipment Rentals for the Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga*" as per approved plans and specifications and implementing rules and regulations of Republic Act No. 9184 and subject to the terms and conditions of the contract.

TERMS AND CONDITIONS:

Duration: 55 calendar days upon receipt of this Notice
Location: ROS-Rizal, Kalinga


QTY	UNIT	NAME OF PROJECT	AMOUNT (P)
1	Lot	Supply of Labor, Materials and Equipment Rentals for the Construction of Rice Program Post Harvest Facility (Phase 2) at DA-ROS-Rizal, Kalinga	1,256,444.54

In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Truly yours,

CAMERON P. ODSSEY
OIC- Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
 Name and Signature of Authorized Representative Date: 6/29/21	Date:	Date:	Date:

