



Republic of the Philippines  
**DEPARTMENT OF AGRICULTURE**  
Regional Field Office – Cordillera Administrative Region  
BPI Compound, Guisad, Baguio City



## RESOLUTION DECLARING THE LOWEST CALCULATED RESPONSIVE BID (LCRB) AND RECOMMENDING THE AWARD OF CONTRACT

2021-140

**WHEREAS**, it is the task of the Bids and Awards Committee to assist and to ensure that the Department of Agriculture Regional Field Office Cordillera Administrative Region, abides by the standards set forth by Republic Act No. 9184, otherwise known as “The Government Procurement Reform Act” and its Revised Implementing Rules and Regulations, to all its procurement activities;

**WHEREAS**, the Department of Agriculture – Regional Field Office – Cordillera Administrative Region advertised the Invitation to Bid for the “*Supply of Labor, Materials and Equipment Rental for the Rehabilitation of Tamalunog Irrigation Canal in Flora, Apayao*” with an Approved Budget for Contract of (ABC) of *One Million Four hundred Eighty-Fivet Thousand Pesos (Php 1,485,000.00)* in PhilGEPs as shown by the PhilGEPs Bid Notice Abstract with *Reference Number 7739040* and posted the same in the DA RFO CAR website, and in conspicuous place at the premises of the DA RFO CAR for at least seven (7) days, as prescribed by Republic Act 9184 and its 2016 Revised IRR;

**WHEREAS**, the procurement activities were scheduled as follows:

Procurement Activities	Date and Time	Remarks
Date Published	June 3, 2021 to June 22, 2021	Published in PhilGEPs and DA-CAR Website
Pre-bid conference	June 10, 2021, 9:00 AM	Conducted as scheduled
Opening of bids	June 22, 2021, 9:00 AM	Conducted as scheduled

**WHEREAS**, in response to the said Invitation, two(2) bidders, **Remanent Builders and Dowers Trend Construction** purchased bidding documents;

**WHEREAS**, one(1) bidder attended the Pre-Bid Conference on June 10, 2021, 9:00 in the morning at the DA-Conference Hall;

**WHEREAS**, two(2) bidders submitted its bid proposal before the deadline of submission on June 22, 2021 at 8:30 in the morning;

**WHEREAS**, during the opening of bids at 9:00 in the morning of the same day, both **Dowers Trend Construction** and **Remanent Builders** passed the preliminary examination of bids per bids read out as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Bid Amount as Read
1	1 lot	Rehabilitation of Tamalunog Irrigation Canal	Dowers Trend Construction	1,485,000.00	1,300,477.00
			Remanent Builders		1,352,386.10

**WHEREAS**, during the bid evaluation of bids and conduct of arithmetical corrections to determine the completeness of the documents of **Dowers Trend Construction** and **Remanent Builders**, the bids are as follows:

Item No.	Qty/ Unit	Particulars	Bidder	Abstract of Bid as Calculated	Remarks
1	1 lot	Rehabilitation of Tamalunog Irrigation Canal	Dowers Trend Construction	1,300,475.40	Rank 1
			Remanent Builders	1,352,386.10	Rank 2

*[Handwritten signatures and initials in blue ink]*

**WHEREAS**, post-qualification was conducted upon **Dowers Trend Construction** by the TWG and found that the bidder complied all the minimum requirements, as shown by the Bid Evaluation Report and Post Qualification Evaluation Summary Report.

**WHEREAS**, upon careful examination, validation and verification of all the eligibility, legal and financial requirements submitted and after due deliberation, this Committee, unanimously concurs with the recommendation of the TWG with the bid of **Dowers Trend Construction** as the **Lowest Calculated Responsive Bid (LCRB)** per attached summary:

Lot no	Qty/ Unit	Description	ABC	Name of Bidder	Bid Amount	Variance
1	1 lot	Rehabilitation of Tamalunog Irrigation Canal	1,485,000.00	Dowers Trend Construction	1,300,475.40	184,524.60

**NOW, THEREFORE, FOREGOING PREMISES CONSIDERED, WE, THE MEMBERS OF THE BIDS AND AWARDS COMMITTEE, HEREBY RESOLVE, AS IT IS HEREBY RESOLVED, to:**

1. Recommend award of the project:

Name of Project	Rehabilitation of Tamalunog Irrigation Canal in Flora, Apayao
To	Dowers Trend Construction
In the total amount of (In words and Figures)	<b>One million Three Hundred Thousand Four Hundred Seventy-Five Pesos and Forty Centavos (Php 1,300,475.40)</b>

**RESOLVED FINALLY**, to forward this Resolution to the OIC-Regional Executive Director, Department of Agriculture – Regional Field Office – Cordillera Administrative Region for appropriate action.

ADOPTED this 29<sup>th</sup> day of June 2021 at the DA-RFO-CAR.

**ATTY. JENNILYN M. DAWAYAN**  
Chairperson

**ARLENE M. SAGAYO**  
Vice-Chairperson

**RUBEN A. DULAGAN**  
Member

**VIRGINIA A. TAPAT**  
Member

**JOAN D. BACBAC**  
Member

**FILEMON A. SALVADOR**  
Member

**APPROVED/DISAPPROVED:**

**CAMERON P. ODSEY**  
OIC-Regional Executive Director



Republic of the Philippines  
DEPARTMENT OF AGRICULTURE  
**REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION**  
BPI Compound, Guisad, Baguio City  
Telefax No. (074) 445-4973

## NOTICE OF AWARD/ LETTER OF ACCEPTANCE

June 24, 2021

**JIMMY C. ANO**

Authorized Managing Officer  
Dowers Trend Construction  
Easter Road, Guisad Central  
Baguio City  
Tel./CP No.:09158377094/092217647813  
Email: dowers\_trend@yahoo.com/thedowerscon@gmail.com

Dear **Mr. Ano**:


We are happy to inform you that your bid for the Project "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Tamalunog Irrigation Canal in Flora, Apayao*" under IB No. 2021-121 on June 22, 2021 with an amount of *One million Three Hundred Thousand Four Hundred Seventy -Five Pesos and Forty Centavos(Php 1,300,475.40)* in accordance with the Instruction to Bidders are hereby accepted by our Agency.

You are hereby required to provide within **ten (10)** calendar days, from receipt of this notice the performance security in the form and amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security. You are also required to submit construction (i) schedule and S-curve, (ii) manpower schedule,(iii) construction methodology, (iv) equipment utilization schedule, (v) construction safety and health program approved by the DOLE as stated in the Instruction to Bidder before signing the contract agreement.

Truly yours,

  
**CAMERON P. ODSEY**  
OIC - Regional Executive Director

*Remarks: Notification to the bidder is made through:*

Personal Receipt	Email to:	Cellular Phone	Fax
	dowers_trend@yahoo.com the.dowerscon@gmail.com		
Name and Signature of Authorized Representative Date: 7-5-21	Date: 6/30/2021	Date:	Date:

*A food-secure and resilient Philippines*

*with empowered and prosperous farmers and fisherfolks*



## CONTRACT AGREEMENT

Project Title: "SUPPLY OF LABOR, MATERIALS AND EQUIPMENT RENTALS FOR THE REHABILITATION OF TAMALUNOG IRRIGATION CANAL IN FLORA, APAYAO  
with an ABC OF Php 1,485,000.00"

No. 2021-132

THIS AGREEMENT is made on May 19 2021, between Department of Agriculture-Regional Field Office-Cordillera Administrative Region, with office address located at BPI Compound, Guisad, Baguio City, Philippines, hereinafter called "the Entity" of the one part and, **DOWSERS TREND CONSTRUCTION** of Easter Road, Guisad Central, Baguio City, hereinafter called "the Contractor" of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the, "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Tamalunog Irrigation Canal in Flora, Apayao*", and the entity has accepted the Bid for *One million Three Hundred Thousand Four Hundred Seventy-five Pesos and Forty Centavos (Php 1,300,475.40)*, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
  - i. Philippine Bidding Documents (PBDs);
    - a. Drawing/Plans;
    - b. Specifications;
    - c. Bill of Quantities;
    - d. General and Special Conditions of Contract; and
    - e. Supplemental or Bid Bulletins, if any

ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

iii. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

iv. Performance Security;

v. Notice of Award of Contract; and the Bidder's conforme thereto; and

vi. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the

CAMERON F. ODSEY  
OIC-Regional Executive Director

JIMMY C. ANO  
Proprietor

MARLYN C. TEJERO  
Rice Program Coordinator, DA-CAR

FILEMON A. SALVADOR  
Chief, RAED, DA-CAR

contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of **One million Three Hundred Thousand Four Hundred Seventy-five Pesos and Forty Centavos (Php 1,300,475.40)** or such other sums as may be ascertained, Dowsers Trend Construction agrees to deliver the **"Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Tamalunog Irrigation Canal in Flora, Apayao"**, in accordance with its Bid.

4. The **Department of Agriculture-Regional Field Office-Cordillera Administrative Region** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines this July 13 2021 at Baguio City, Philippines.

FOR:

Department of Agriculture  
Regional Field Office - CAR

FOR:


Dowsers Trend Construction

  
**CAMERON P. OBSEY**  
OIC, Regional Executive Director

  
**JIMMY C. ANO**  
Proprietor

Witnesses:

  
**MARILYN C. TEJERO**  
Rice Program Coordinator

  
**FILEMON A. SALVADOR**  
Chief, RAED

**ALLOTMENT AVAILABLE:**

  
**AZON W. MANGAL-IP**  
Accountant III

Fund	01
PPA	3102021000010000 INC - RICE
Obligation No.	06-101101-2021-06-4643
Amount	P 1,300,475.40



# ACKNOWLEDGMENT

Republic of the Philippines )  
 ) S.S.  
X- BAGUIO CITY -X

**BEFORE ME**, this JUL 13 2021 at BAGUIO CITY, Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
<b>CAMERON P. ODSEY</b> , in his capacity as Regional Executive Director of the Department of Agriculture-RFO-CAR	Tax Identification Number (TIN) 117-814-350	Baguio City

Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.

This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.

**WITNESS MY HAND AND SEAL** on the date and place above-written.

  
**MARLYN C. TEJERO**  
Rice Program Coordinator, DA-CAR


  
**FILEMON A. SALVADOR**  
Chief, RAED, DA-CAR

  
**JIMMY C. ANON**  
Proprietor

  
**CAMERON P. ODSEY**  
OIC-Regional Executive Director

Doc. No. 324  
Page No. 65  
Book No. I  
Series of 2021.

NOTARY PUBLIC

  
**MARICELYN S. SODOGAN**  
N.A. No. NEW-20/2020 until 12/31/2021  
R.A. No. 25418-7/16/1974; Manila  
PR No. 4865909; 12/22/2020; Baguio City  
IBP Lifetime Membership No. 580465  
VICLE Compliance No. VII40001675; 11/26/2019; Paig City  
TTN 113558539; 2600 Baguio City, Philippines  
365-B Rev. A. Rullie Memorial Bldg., EDNCP Cmpd.  
Magsaysay Ave., Baguio City

# ACKNOWLEDGMENT

Republic of the Philippines )  
 BAGOIO CITY ) S.S.  
 X-----X

BEFORE ME, this JUL 13 2021 at BAGOIO CITY Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
JIMMY C. ANO, in his capacity as Proprietor of Dowzers Trend Construction	TAX IDENTIFICATION NUMBER 255-311-928-050	BAGUIO CITY

Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.

This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.

**WITNESS MY HAND AND SEAL** on the date and place above-written.

  
**FILEMON A. SALVADOR**  
 Chief, RAED, DA-CAR


  
**MARLYN C. TEJERO**  
 Rice Program Coordinator, DA-CAR

  
**JIMMY C. ANO**  
 Proprietor

  
**CAMERON P. ODSEY**  
 OIC-Regional Executive Director

Doc. No. 229  
 Page No. 65  
 Book No. I  
 Series of 2021.

NOTARY PUBLIC



N.A. No. 1120 until 12.31.2021  
 Attorneys No. 25418, 716, 1974; Manila  
 IBP No. 4855909; 12.22.2020; Baguio City  
 (CLE Compliance No. VT-00001675; 11.26.2019; Paig City  
 TIN 113558539; 2600 Baguio City, Philippines  
 365-B Rev. A, Rulie Memorial Bldg., EDNCP Cmpd.  
 Magsaysay Ave., Baguio City



Republic of the Philippines  
DEPARTMENT OF AGRICULTURE  
**REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION**  
BPI Compound, Guisad, Baguio City  
Telefax No. (074) 445-4973

## NOTICE TO PROCEED

**JIMMY C. ANO**

Authorized Managing Officer

Dowers Trend Construction

Easter Road, Guisad Central

Baguio City

Tel./CP No.:09158377094/09217647813

Email: dowers\_trend@yahoo.com/thedowerscon@gmail.com

Dear Mr. Ano:

You are hereby requested to proceed/commence with the project "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Tamalunog Irrigation Canal in Flora, Apayao*" as per approved plans and specifications and implementing rules and regulations of Republic Act No. 9184 and subject to the terms and conditions of the contract.

**TERMS AND CONDITIONS:**

**Duration:** 69 calendar days upon receipt of this Notice

**Location:** Flora, Apayao

QTY	UNIT	NAME OF PROJECT	AMOUNT (P)
1	Lot	Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Tamalunog Irrigation Canal	1,300,475.40

In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Very truly yours,

**CAMERON P. ODSEY**

OIC-Regional Executive Director

Remarks: Notification to the bidder is made through:

Personal Receipt	Email to:	Cellular Phone	Fax
	dowers_trend@ yahoo.com		
Name and Signature of Authorized Representative	Date: 1/21/2021	Date:	Date:
Date: 7-21-21			

*A food-secure and resilient Philippines*

*with empowered and prosperous farmers and fisherfolks*

