



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
Regional Field Office – Cordillera Administrative Region
BPI Compound, Guisad, Baguio City



RESOLUTION DECLARING THE LOWEST CALCULATED RESPONSIVE BID (LCRB) AND RECOMMENDING THE AWARD OF CONTRACT

N0- 2021 - 122

WHEREAS, it is the task of the Bids and Awards Committee to assist, and to ensure that the Department of Agriculture Regional Field Office Cordillera Administrative Region, abides by the standards set forth by Republic Act No. 9184, otherwise known as “The Government Procurement Reform Act” and its Revised Implementing Rules and Regulations, to all its procurement activities;

WHEREAS, the Department of Agriculture – Regional Field Office – Cordillera Administrative Region advertised the Invitation to Bid for the “*Supply of Labor, Materials and Equipment Rental for the Rehabilitation of Dalomogao Dogo Irrigation Canal*” with an Approved Budget for Contract of (ABC) of **Five Hundred Thousand Pesos (P500,000.00)** in PhilGEPs as shown by the PhilGEPs Bid Notice Abstract with **Reference Number 7457674** and posted the same in the DA RFO CAR website, and in conspicuous place at the premises of the DA RFO CAR for at least seven (7) days, as prescribed by Republic Act 9184 and its 2016 Revised IRR;

WHEREAS, the procurement activities were scheduled as follows:

Procurement Activities	Date and Time	Remarks
Date Published	February 9, 2021 to March 2, 2021	Published in PhilGEPs and DA-CAR Website
Pre-bid conference	February 16, 2021, 9:00 AM	Conducted as scheduled
Opening of bids	March 2, 2021, 9:00 AM	Conducted as scheduled

WHEREAS, in response to the said Invitation, two(2) bidders, Mt. Horizon Builder and HDG Construction and Enterprises had purchased bidding documents;

WHEREAS, four(4) bidders attended the Pre-Bid Conference on February 16, 2021, 9:00 in the morning personally at the DA-Conference Hall;

WHEREAS, two (2) bidders submitted its bid proposals before the deadline of submission on March 2, 2021 at 8:30 in the morning;

WHEREAS, during the opening of bids at 9:00 in the morning of the same day, **HDG Construction and Enterprises** and **Mt. Horizon Builders** passed the preliminary examination of bids per bids read out as follows:

Item No.	Qty/ Unit	Particulars	Bidder	ABC	Bid Amount as Read
1	1 lot	Rehabilitation of Dalomogao Dogo Irrigation Canal	Mt. Horizon Builders	500,000.00	494,018.44
			HDG Construction and Enterprises		395,396.99

WHEREAS, during the bid evaluation of bids to determine the completeness of the documents of **Gacoscos**

Not

Construction and Mt. Horizon Builders and conduct of arithmetical corrections, the bids are as follows:

Item No.	Qty/Unit	Particulars	Bidder	Abstract of Bid as Calculated	Remarks
1	1 lot	Rehabilitation of Dalomogao Dogo Irrigation Canal	HDG Construction and Enterprises Mt. Horizon Builder	395,396.99 494,018.44	Rank 1 Rank 2

WHEREAS, post-qualification was conducted upon **HDG Construction and Enterprises** and **Mt. Horizon Builder** by the TWG and found that **HDG Construction and Enterprises** does not comply with the minimum requirements while **Mt. Horizon Builder** complied all the minimum requirements, as shown by the Bid Evaluation Report and Post Qualification Evaluation Summary Report.

WHEREAS, upon careful examination, validation and verification of all the eligibility, legal and financial requirements submitted and after due deliberation, this Committee, unanimously concurs with the recommendation of the TWG with the bid of **Mt. Horizon Builder** as the **Lowest Calculated Responsive Bid (LCRB)** per attached summary:

Lot no	Qty/Unit	Description	ABC	Name of Bidder	Bid Amount	Variance
1	1 lot	Rehabilitation of Dalomogao Dogo Irrigation Canal	500,000.00	Mt. Horizon Builder	494,018.44	5,981.56

NOW, THEREFORE, FOREGOING PREMISES CONSIDERED, WE, THE MEMBERS OF THE BIDS AND AWARDS COMMITTEE, HEREBY RESOLVE, AS IT IS HEREBY RESOLVED, to:


1. Recommend award of the project:


Name of Project	Rehabilitation of Dalomogao Dogo Irrigation Canal				
To	MT. Horizon Builder				
In the total amount of (In words and Figures)	Four Hundred Ninety-Four thousand Eighteen Pesos and Forty-four Centavos (Php 494,018.44)				

RESOLVED FINALLY, to forward this Resolution to the OIC-Regional Executive Director, Department of Agriculture – Regional Field Office – Cordillera Administrative Region for appropriate action.

ADOPTED this 16th day of May 2021 at the DA-RFO-CAR.


ATTY. JENNILYN M. DAWAYAN
Chairperson


RUBEN A. DULAGAN
Member


ARLENE M. SAGAYO
Vice-Chairperson


VIRGINIA A. TAPAT
Member

JOAN D. BACBAC
Member


FILEMON A. SALVADOR
Member

APPROVED/DISAPPROVED:


CAMERON R. ODSEY
OIC-Regional Executive Director



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
REGIONAL FIELD OFFICE-CORDILLERA ADMINISTRATIVE REGION
BPI Compound, Guisad, Baguio City
Telefax No. (074) 445-4973

NOTICE OF AWARD / LETTER OF ACCEPTANCE

May 10, 2021

VLADMERE C. LAWILAO

General Manager
Mountain Horizon Builder
Guidayan, Puguis
La Trinidad, Benguet
Email: mt.horizonbuilders@gmail.com

Dear **Mr. Lawilao**:

We are happy to inform you that your bid for the Project *“Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Dalomogao Dogo Irrigation Canal”* under IB No. 2021-34 on March 2, 2021 with an amount of *Four Hundred Ninety-Four thousand Eighteen Pesos and Forty-four Centavos (Php 494,018.44)* in accordance with the Instruction to Bidders are hereby accepted by our Agency.

You are hereby required to provide within **ten (10)** calendar days, from receipt of this notice the performance security in the form and amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient ground for the cancellation of the award and forfeiture of the bid security. You are also required to submit construction (i) schedule and S-curve, (ii) manpower schedule, (iii) construction methodology, (iv) equipment utilization schedule, (v) construction safety and health program approved by the DOLE as stated in the Instruction to Bidder before signing the contract agreement.

Truly yours,


CAMERON P. ODSEY
OIC-Regional Executive Director

Remarks: *Notification to the bidder is made through:*

Personal Receipt	Email to:	Cellular Phone	Fax
Name and Signature of Authorized Representative	Date:	Date:	Date:



CONTRACT AGREEMENT

Project Title: "SUPPLY OF LABOR, MATERIALS AND EQUIPMENT RENTALS FOR THE REHABILITATION OF DALOMOGAO DOGO IRRIGATION CANAL IN POBLACION, SABANGAN, MT. PROVINCE WITH AN ABC OF

Php 500,000.00"

No. 2021-100

THIS AGREEMENT is made on _____, between Department of Agriculture-Regional Field Office-Cordillera Administrative Region, with office address located at BPI Compound, Guisad, Baguio City, Philippines, hereinafter called "the Entity" of the one part and, MT. HORIZON BUILDER of Guidayan, Puguis, La Trinidad, hereinafter called "the Contractor" of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the, "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Dalomogao Dogo Irrigation Canal*" in Poblacion, Sabangan, Mt. Province, and the entity has accepted the Bid for *Four Hundred Ninety-Four Thousand Eighteen Pesos and Forty-four Centavos (Php 494,018.44)*, by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs):
 - a. Drawing/Plans;
 - b. Specifications;
 - c. Bill of Quantities;
 - d. General and Special Conditions of Contract; and
 - e. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
- iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
- v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

CAMERON P. ODSEY
OIC-Regional Executive Director

VLADIMERE C. LAWJLAO
Proprietor

MARLYN C. TEJERO
Rice Program Coordinator, DA-CAR

FILEMON A. SALVADOR
Chief, RAED, DA-CAR

3. In consideration for the sum of *Four Hundred Ninety-Four Thousand Eighteen Pesos and Forty-four Centavos (Php 494,018.44)* or such other sums as may be ascertained, Mt. Horizon Builder agrees to deliver the "Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Dalomogao Dogo Irrigation Canal", in accordance with its Bid.

4. The Department of Agriculture-Regional Field Office-Cordillera Administrative Region agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines this _____ at Baguio City, Philippines.

FOR:

Department of Agriculture
Regional Field Office - CAR

FOR:

Mt. Horizon Builder


CAMERON P. OBSEY
OIC-Regional Executive Director


VLADIMERE S. DAWILAO
Proprietor

Witnesses:


MARILYN C. TEJERO
Rice Program Coordinator


FILEMON A. SALVADOR
Chief, RAED

ALLOTMENT AVAILABLE:


AZON W. MANGAL-JP
Accountant III

Fund	01
PPA	PPA 494,018.44
Obligation No.	PPA 494,018.44
Amount	PPA 494,018.44



ACKNOWLEDGMENT


Republic of the Philippines)

) S.S.

LA TRINIDAD, BENGUET)
X

BEFORE ME, this 21 JUN 2021 at LA TRINIDAD, BENGUET Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
CAMERON P. ODSEY, in his capacity as Regional Executive Director of the Department of Agriculture-RFO-CAR	Tax Identification Number (TIN) 117-814-350	Baguio City


FILEMON A. SALVADOR
Chief, RAED, DA-CAR

Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.


This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above-written.


MARLYN C. TEJERO
Rice Program Coordinator, DA-CAR

Doc. No. 399;
Page No. 81;
Book No. 08;
Series of 2021.


VLADIMERE C. LAWILAO
Proprietor


MANUEL W. KOMICHO
NOTARY PUBLIC
Notary Public
Until December 31, 2022
PTR No. 6867886; 12-15-20
IBP OR No. 149788; 1-22-21
La Trinidad, Benguet
Roll No. 37860; 6-4-1992; Manila
MCLE No. 0019102; 4-14-2022


CAMERON P. ODSEY
OIC-Regional Executive Director

ACKNOWLEDGMENT

Republic of the Philippines)
LA TRINIDAD, BENGUET) S.S.
X-----X

BEFORE ME, this 21 JUN 2021 at LA TRINIDAD, BENGUET Philippines, personally appeared:

Name	Competent Evidence of Identity	Place and Date of Issue
VLADIMERE LAWILAO, in his capacity as Proprietor of Mt. Horizon Builder	TIN NO. 025-464-073	LA TRINIDAD, BENGUET

Known to me or whom I have identified through his competent evidence of identity and who represented to me that his signature in the foregoing instrument was voluntarily affixed by him for the purposes stated in the instrument and that they acknowledged to me that the same is his free and voluntary act and deed and that of the entity he represents.

This Contract Agreement consists of four (4) pages, including the page on which this acknowledgement portion is written. The entity is representative and its instrumental witness have signed in each and every page of this Contract which is sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above-written.

MARLYN C. TEJERO
Rice Program Coordinator, DA-CAR

VLADIMERE C. LAWILAO
Proprietor

CAMERON P. ODSEY
OIC-Regional Executive Director

Doc. No. 100 ;
Page No. 81 ;
Book No. 08 ;
Series of 2021.

MANUEL W. KOMICHO
NOTARY PUBLIC
Until December 31, 2022
PTR No. 6867886; 12-15-20
IBP OR No. 149788; 1-22-21
La Trinidad, Benguet
Roll No. 37860; 6-4-1992; Manila
MCLE No. 0019102; 4-14-2022



NOTICE TO PROCEED

VLADIMERE C. LAWILAO

General Manager
Mountain Horizon Builder
Guidayan, Puguis
La Trinidad, Benguet
Email:mt.horizonbuilders@gmail.com

Dear **Mr. Lawilao**:

You are hereby requested to proceed/commence with the project "*Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Dalomogao Dogo Irrigation Canal*" as per approved plans and specifications and implementing rules and regulations of Republic Act No. 9184 and subject to the terms and conditions of the contract.

TERMS AND CONDITIONS:

Duration: 29 calendar days upon receipt of this Notice
Location: Poblacion, Sabangan, Mt. Province


QTY	UNIT	NAME OF PROJECT	AMOUNT (P)
1	Lot	Supply of Labor, Materials and Equipment Rentals for the Rehabilitation of Dalomogao Dogo Irrigation Canal	494,018.44

In case of failure to finish the project within the duration specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Truly yours,

CAMERON P. ODSEY
OIC- Regional Executive Director

Remarks: *Notification to the bidder is made through:*

Personal Receipt	Email to:	Cellular Phone	Fax
	mt.horizonbuilders@gmail.com		
Name and signature of Authorized Representative Date:	Date: 6/23/21	Date:	Date:

A food-secure and resilient Philippines

with empowered and prosperous farmers and fisherfolks

